Estimated Assessment Roll Wagner Addition Paving Improvement Water Main Trunk Improvement

April 13, 2020

	Legal Description	Paving Improvement			Water Main Trunk Improvement			
Property Owner		Units of Adjusted Frontage in Feet	Assessable Rate Per Foot	Assessment Amount	Assessable Area in Acres	Estimated Proportional Rate Per Acre	Assessment Amount	COMBINED TOTAL ASSESSMENT
	Wagner Addition							
Dan Wagner	Lot 1, Block 1	94.3 @	\$63.15	\$5,954.76	0.493	@ \$1,478.35	\$728.83	\$6,683.59
Dan Wagner	Lot 2, Block 1	85.0 @	\$63.15	\$5,367.50	0.441	@ \$1,478.35	\$651.95	\$6,019.45
Dan Wagner	Lot 3, Block 1	87.0 @	\$63.15	\$5,493.79	0.313	@ \$1,478.35	\$462.72	\$5,956.51
Dan Wagner	Lot 4, Block 1	134.6 @	\$63.15	\$8,499.59	0.626	@ \$1,478.35	\$925.45	\$9,425.04
Dan Wagner	Lot 5, Block 1	137.1 @	\$63.15	\$8,657.45	0.370	@ \$1,478.35	\$546.99	\$9,204.44
Dan Wagner	Lot 6, Block 1	126.7 @	\$63.15	\$8,000.72	0.549	@ \$1,478.35	\$811.61	\$8,812.33
Dan Wagner	Lot 7, Block 1	165.9 @	\$63.15	\$10,476.09	0.532	@ \$1,478.35	\$786.48	\$11,262.57
Dan Wagner	Lot 8, Block 1	135.4 @	\$63.15	\$8,550.10	0.434	@ \$1,478.35	\$641.60	\$9,191.70
		Total Estimate	d Assessment:	\$61,000.00			\$5,555.63	\$66,555.63

Wagner Addition Paving Improvement

Summary of Estimated Cost April 13, 2020

Estimated Base Rate Determining Cost	\$61,000.00
Total Rate Determining Frontage	966.00
Estimated Assessable Rate Per Foot	\$63.147

Property Owner Share of Improvement Cost

Proposed Assessable Frontage 966.00 **Estimated Assessments Receivable:** \$61,000.00

City Share of Improvement Cost

Non-Assessable

Total Estimated City Share of Non-Assessable Cost \$0.00

Assessable

Total Estimated City Share of Assessable Cost \$0.00

Estimated City Share of Improvement: \$0.00

Total Estimated Cost of Improvement: \$61,000.00

Wagner Addition Water Main Trunk Improvement

Summary of Estimated Cost April 13, 2020

April 13, 2020								
ESTIMATED COST OF IMPROVEMENT								
Estimated Cost of Trunk Improvement		\$3,000.00						
Trunk Rate Calculations								
Assessable Trunk Units of Area in Acres		3.76						
Contract Date:	Summer 2020							
Estimated Contract Date ENR Index:	11,624 2248							
Base ENR Index, July 1975 Base Rate, July 1975	\$500							
Estimated Proportional Trunk Rate per Acre	ΨΟΟΟ	\$1,478.35						
		. ,						
DISTRIBUTION OF EST	TIMATED COST							
Property Owner Share of Improvement Cost								
Trunk								
Assessable Units in Acres		3.76						
Total Assessments Receivable		\$5,555.63						
Water Main Trunk Account								
Assessable Trunk Costs		\$5,555.63						
Trunk Costs of Current Improvement		\$3,000.00						
Due to Trunk Account for Prior Improvem	ents	\$2,555.63						
City Share of Improvement Cost								
Non-Assessable		#0.00						
Total City Share of Non-Assessable Cost		\$0.00						
Assessable								
Total City Share of Non-Assessable Cost		\$0.00						
Total City Share of Improvement		\$0.00						

\$3,000.00

Total Estimated Cost of Improvement